ORDER FOR SUPPLIES OR SERVICES PAGE OF IRAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 3
1. DATE OF ORDER 2. CONTRACT NO. ilf any) 6. SHIP TO:
EP-W-17-02
09/15/2017 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
HPOD

0001 PR-OEI-17-00825

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

HPOD US Environmental Protection Agency

US Environmental Protection Agency Ariel Rios Building

William Jefferson Clinton Building 1290 Pennsylvania Avenue, N. W.

1200 Pennsylvania Avenue, N. W. LT

Mail Code: 3803R c. CITY d. STATE | e. ZIP CODE

: Washington

Washington DC 20460 g DC 20460

7.70: [(b)(4) f. SHIP VIA

a. NAME OF CONTRACTOR

Project Performance Company LLC . TYPE OF ORDER

DAt DMESRGEEME [ Ja. PURCHASE b. DELIVERY

¢. STREET ADDRESS REFERENCE YOUR:

1760 0l1ld Meadow Rd Ste 100 Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is

Please furnish the following on the terms issued subject to the terms and
and conditions specified on both sides of conditions of the above-numbered
d. CITY e. STATE | f. ZIP CODE this order and on the attached sheet, if contract.
Mc Lean 22102 anv. includina deliverv as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE
See Schedule HPOD
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.0.B. POINT
a. SMALL b. OTHER THAN SMALL . . WOMEN-OWNED . HUBZi , .
[] [ ] . DISADVANTAGED [ ]d. WOMEN-0 [ ]e. HUBZONe vt Prerbdn
[ ] f SERVICE-DISABLED e WOMEN-OWNED SMALL BUSINESS (WOSB) [ ] h. EDWOSB
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.Q.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) @ (e) U] (9
DUNS Number: 622496230
TOCOR: Karen Seeh. Ph: 202-566-1175
COR: Kim Farmer. Ph: 202-566-1792
TOCOR: Karen Seeh
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(0)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $536,923.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or FQ; Box) RTP-Finance Center (AA216-01) 174)
. GRAND
109 TW Alexander Drive TOTAL
www2.epa.gov/financial/contracts
c.CITY [d- STATE . ZIP CODE 52 2l G, B0 - G0
Durham NC 27711
22. UNITED STATES OF 09/15/2017 23. NAME (Typed)

AMERICA BY (Signature)

Timothy S. Nyberg

LLEETRAMIE | 317 B CONTRACTING/ORDERING OFFICER

SIEAA, | LIE

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
09/15/2017 |EP-W-17-021

ORDER NO.
0001

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) ()

0001

Admin Office:
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
Period of Performance: 07/25/2017 to
07/24/2022

Base Year: ITS BISS III FAl CROMERR
Technical Support

the minimum guarantee.

Accounting Info:
17-18-B-HM4-ZZZHF1-2505-17HMEAS089-001
BFY: 17 EFY: 18 Fund: B Budget 0Org:

HM4 Program (PRC): ZZZHF1 Budget
(BOC): 2505 DCN - Line ID:
17HMEAS089-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
17-18-B-HM4-ZZZHF1-2505-17HMEAS089-001
BFY: 17 EFY: 18 Fund: B Budget 0Org:
HM4 Program (PRC): ZZZHF1 Budget
(BOC): 2505 DCN - Line ID:
17HMEAS089-001

Funding Flag: Complete

Funded: $75,000.00

Accounting Info:
17-T-HT1-ZZZHF8-2504-LEKM0000-17HTEASO
15-002 BFY: 17 Fund: T Budget Org:
HT1 Program (PRC): ZZZHF8 Budget
(BOC): 2504 Job #: LEKMO0OOO DCN -
Line ID: 17HTEAS015-002

Funding Flag: Complete

Funded: $0.00

Continued

Period of Performance 09/16/17 - 09/15/18

$25,000.00 was transferred from the base
IDIQ contract to this task order to satisfy

536,923. 00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$536,923.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 52.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
09/15/2017 |EP-W-17-021

ORDER NO.
0001

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) ()

0002

0003

0004

0005

Option Year 1: ITS BISS III FAl CROMERR
Technical Support
Period of Performance 09/16/18 - 09/15/19

(Option Line Item)
08/15/2018

Option Year 2: ITS BISS III FAl CROMERR
Technical Support
Period of Performance 09/16/19 - 09/15/20

(Option Line Item)
08/15/2019

Option Year 3: ITS BISS III FAl CROMERR
Technical Support
Period of Performance 09/16/20 - 09/15/21

(Option Line Item)
08/15/2020

Option Year 4: ITS BISS III FAl CROMERR
Technical Support
Period of Performance 09/16/21 - 09/15/22

(Option Line Item)
08/16/2021

The total for this award is shown in box
17 (1) .

The obligated amount of award: $75,000.00.

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



Project Title: Cross-Media Electronic Reporting Regulation (CROMERR) Technical and
Program Management Support

1. PERFORMANCE WORK STATEMENT (PWS)
1.1. Background and Purpose

The Cross-Media Electronic Reporting Regulation (CROMERR) published in the Federal Register on
October 13, 2005, provides the legal framework for electronic reporting under all of the EPA’s
environmental regulations including standards for transmission error checking, signature validation, and
preservation of a copy of record. CROMERR provides a uniform, technology neutral framework for
electronic reporting across all EPA programs; ensures that electronic reporting under EPA and EPA
authorized state programs does not compromise the enforceability of environmental programs; provides
states with a streamlined process for approval of their electronic reporting for all their EPA authorized
programs; and allows EPA programs to offer electronic reporting as they become ready without any
additional rule making beyond CROMERR. EPA program offices and states, tribes, and local
governments with delegated authority to implement EPA programs, must comply with the rule if the data
being submitted falls under 40 Code of Federal Regulation (CFR). The final rule, related Federal Register
notices, explanatory materials, and examples of EPA-approved systems under CROMERR can be
accessed online at www.epa.gov/cromerr.

The CROMERR Program is located in OIC. It provides implementation support that includes rule
interpretation, application review, outreach, and management of related processes. The program supports
an Agency-wide Technical Review Committee (TRC), with representatives from OEI, each of the
program offices and regions, as well as the Office of General Council (OGC), and the Office of
Enforcement and Compliance (OECA). The TRC reviews and recommends action on CROMERR
applications. Senior Agency officials are responsible for concurrence on the applications. CROMERR
applications and related business processes are managed in customer relationship management system
called the CROMERR Program and Stakeholder Management (PSM) System. The CROMERR PSM
System is a cloud based Salesforce application that is already in production.

1.2 Scope of Work

1) The Contractor shall conduct assessments of CROMERR applications and provide technical
assistance to applications and other program stakeholders.

2) The Contractor shall provide general and technical program support.

The contractor shall prepare a Quality Assurance Project Plan for this task order. See clause 2.1

For most deliverables, the EPA TOCOR will assign tentative due dates and instructions when work is
routed to the Contractor. If within three business days, the contractor expresses no concern regarding the
due date; the date shall be deemed settled by tacit agreement.

The contractor shall provide a monthly technical and financial progress report as per the contract, see
attached template. The report shall be submitted on or before the 15th of each month (following the

completion of the first reporting period), with a copy provided (preferably by email) to the EPA Contract
level COR and TOCOR. Among other data required, the report shall list each review action completed
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(finished and delivered) during the reporting period, along with its data package bar code, number of
studies, percentage complete and labor hours (if required by task). These stipulations will not reduce any
of the contractual monthly reporting obligations. Content and format of the monthly technical and
financial progress report must be intelligible and must be sufficient to support the agency's review of
invoicing, budget status, and technical progress. Any new reporting needs found may be requested by
technical direction to the degree permissible under the task order.

SCHEDULE OF DELIVERABLES:

Deliverable

Schedule

Format/Distribution

DERs

See above

See Attachments 3 and 4

Quality Assurance Project Plan

Within 14 calendar days after

Email to Contract-level COR

direction in current EPA MS
Word version, via email, etc.,
Contractor has three business
days to respond to the

http://www.epa.gov/quality/epa- task order is awarded and respective TOCOR

quality-management-tools-projects

Monthly Progress Report 15™ of each month (following | Email a copy to the CO,
completion of 1% reporting Contract level COR and
period) TOCOR

Data Review Action Provided through technical MS Word (2013) or current

EPA compatible software
format, using acceptable
electronic media or via email
per action to the TOCOR

TOCOR any concerns, and
renegotiation regarding the
due date

1.3 TASKS

TASK 1: Conduct assessments of CROMERR applications

The contractor shall assess CROMERR applications for compliance with the CROMERR standards. This
work entails reviewing applications and accompanying attachments submitted to assess whether sufficient
information is provided to determine if all requirements of the CROMERR standards are met. The
contractor shall then produce documentation as to which standards have sufficient information in the
application to determine compliance and/or compliance concerns as well as what questions remaining for
those standards that do not have sufficient information. The contractor shall track this work in the
CROMERR PSM System.

Assumptions for base year:

* Assessments for 5 new CROMERR applications of significant complexity/length — typically, these are
applications for custom-developed systems.

* Assessments for 5 new CROMERR applications of abbreviated complexity/length — typically, these are
applications for off-the-shelf commercial systems

* 20 Partial/limited assessments conducted as part of ongoing technical assistance — typical example
might be an approved applicant looking to change their electronic reporting approach.

» Partial assessments for 6 third-party vendors for e-Manifest electronic signature.

Page 2 of 10



Assessments are iterative in nature. Depending on the nature of the complexity, assessments are to be
delivered 2-4 weeks after receipt. The start dates for this work are unpredictable as applications are
submitted by CROMERR external stakeholders.

In general, too, the complexity and volume of CROMERR application assessments is expected to decline
over the next 5 years because most states have already been approved for “enterprise” CROMERR
solutions and because most states and local governments currently pursued off-the shelf or EPA shared
service CROMERR solutions.

SCHEDULE OF DELIVERABLES:

Deliverable Schedule Format/Distribution
Application assessment Within 2-4 weeks after MS Word
application receipt

TASK 2: Provide technical and legal program support

The Contractor shall provide ongoing technical assistance to CROMERR applicants and other program
stakeholders. This work includes but is not limited to:

+ arranging and leading meetings to discuss the results of application assessments as well as evaluating
options for meeting the CROMERR standards

» responding to legal, business process, and/or technical questions posed by CROMERR applicants and
other program stakeholders

+ providing technical assistance to vendors and other implementation partners in the design and
development of CROMERR-compliant approaches

+ supporting CROMERR TRC members, with focused support provided for EPA Office of Enforcement
and Compliance Assurance (OECA) and Office of General Counsel (OGC), in their roles related to the
implementation of CROMERR

The contractor shall track the above work in the CROMERR PSM System.

The Contractor shall also develop technical documents and other materials to support program
implementation. These may consist of, but are not limited to, development of templates for use in
commercial-oft-the-shelf (COTS) system applications and preparation of other application guidance
materials.

Assumptions for base year:

* Providing support for 40 applicants, each needing 2 two-hour conference calls and related coordination
* Providing responses to 20 ad hoc legal or technical assistance inquiries of average complexity

» Weekly, one-hour coordination call with OECA and/or OGC plus related preparation and follow up.

* Coordination with EPA Central Data Exchange (CDX) Shared CROMERR Services; assume 2 hours
per week

* Coordination and technical assistance for EPA Office of Land and Emergency Management staff related
to e-Manifest; assume 2 hours per week

* Coordination and technical assistance for 6 third-party vendors for e-Manifest electronic signature.

* Drafting of 3 CROMERR Attorney General certifications.
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* Preparation of 2 off-the-shelf system CROMERR system checklist form templates of average
complexity.
» Comprehensive update of CROMERR technical options documentation.

Majority of work is iterative in nature, and the start dates for this work are unpredictable as requests for
assistance are submitted by CROMERR external stakeholders. Some work may further require
engagement and input from OECA or OGC or other parties. Therefore, delivery dates for technical
assistance can vary significantly. The general goal would be to provide an answer within 2-4 weeks of
the request.

In general, too, the complexity and volume of CROMERR technical assistance is expected to decline over
the next 5 years because most states have already been approved for “enterprise” CROMERR solutions
and because most states and local governments currently pursued off-the shelf or EPA shared service
CROMERR solutions.

SCHEDULE OF DELIVERABLES:

Deliverable Schedule Format/Distribution
Draft CROMERR Attorney General | 6-8 weeks after TOCOR MS Word
Certification request; reviewed by EPA
0OGC
Template CROMERR System 6-12 weeks after TOCOR MS Word
Checklist for Off-the-Shelf request; reviewed by vendor
Commercial Solution
Update of CROMERR Technical 3-4 revision rounds over 6 MS Word
Options Documentation month period; Final by
March 2018

TASK 3: Provide general program support

The Contractor shall provide general support in the implementation of the CROMERR program. This
work includes but is not limited to:

* Providing customer outreach support including contacting program stakeholders with information
provided by EPA and recording the results of this communication

* Providing training support including coordination and recording of online training sessions as well as
development and distribution of training materials

* Providing support in updating materials for the renewal of the CROMERR ICR every 3 years

* Providing support for ongoing/minor CROMERR website updates as well as periodic website redesigns
and development of new web content

* Participating in ongoing discussions and providing analyses related to CROMERR implementation.

Assumptions for base year:

* Renewal of CROMERR / CDX Information Collection Request (ICR) by April 2018

* Hosting 2 two-hour training sessions with materials developed by EPA

* Participating in 4 two-hour meetings related to CROMERR implementation

* Updating assessment of CROMERR benefits.

* Supporting materials development and response to comments related to EPA regulatory reform.
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SCHEDULE OF DELIVERABLES:

Deliverable Schedule Format/Distribution
CROMERR / CDX ICR Renewal November 2017 MS Word and Excel
Package for OMB Review / Public
Comment
CROMERR / CDX ICR Final February 2018 MS Word
Renewal Package
Update of CROMERR Benefits 3-4 revision rounds over 3 MS Word
Assessment month period; Final by
October 2017

1.5 Acceptable Quality Level for Tasks
See Attachment: Quality Assurance Surveillance Plan
1.6 Method of surveillance

Reports prepared by the contractor undergo a secondary review process in OPP. Each report has a
designated EPA reviewer. The EPA reviewer conducts a detailed review of the contractor’s summary of
relevant data and examines the conclusions drawn by the contractor in accordance with the criteria
described in the task Order. Once the EPA reviewer has finalized the data evaluation in the form of an
Agency review, the report may be used officially. The EPA reviewer will complete an EPA Reviewer’s
Assessment Form that notes discrepancies, omissions, inaccuracies and/or inappropriate data evaluations
(“errors”). The TOCOR or Contract Level COR will calculate, quarterly, the average number of reports
containing substantive technical, guideline, or format errors. The CORs will compare agency due dates or
approved revised due dates to completed date of reports, quarterly and calculate the percentage of late
reports. See attachment J.5 of this RFTOP.

1.7 Period of Performance

The period of performance of this task order is:

Base: 12 months from date of award

Option 1: 12 months from option exercise
Option 2: 12 months from option exercise
Option 3: 12 months from option exercise
Option 4: 12 months from option exercise

1.8 Task Order Type (Firm Fixed Price or Time & Materials):
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2, INSPECTION AND ACCEPTANCE
2.1 Quality Assurance Project Plan

The Contractor shall submit the following quality system documentation to the CO at the time frames
identified below:

Documentation Specifications Due
EPA Requirements for Quality
Assurance Project Plans (QA/R- | TBD
5) [dated 03/20/11]

Quality Assurance Project
Plan for the Task Order

This documentation can be found on the following EPA website — https://www.epa.gov/quality/epa-gar-5-
epa-requirements-quality-assurance-project-plans

This documentation will be prepared in accordance with the specifications identified above or equivalent
specifications defined by EPA.

The Government will review and return the quality documentation, with comments, and indicating
approval or disapproval. If necessary, the contractor shall revise the documentation to address all

comments and shall submit the revised documentation to the government for approval.

The Contractor shall not commence work involving environmental data generation or use until the
Government has approved the quality documentation.

3. TASKORDER ADMINISTRATION DATA
3.1 Contract Administration Representatives

Contracting Officer: Sheila Dolan, dolan sheila(@epa.gov

Contract Specialist: Christopher Johns, johns.christopher(@epa.gov

Contract Level Contracting Officer’s Representative: Kim Farmer, farmer kim(@wepa.gov

Task Order Contracting Officer’s Representative: Karen Seeh, seeh karen@epa.gov
3.2 INVOICING

Invoices shall be submitted in accordance with contract clause G.3 EPAAR 1552.232-70
SUBMISSION OF INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996).

4. TASK ORDER CLAUSES (WILL DEPEND ON IF THERE OPTIONS OR OPTIONAL TASKS)

4.1 FAR 52.217-7 Option for Increased Quantity -- Separately Priced Line Item (Mar 1989)
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The Government may require the delivery of the numbered line item, identified in the Schedule as an
option item (service), at the price stated in the Schedule. The Contracting Officer may exercise the option
by written notice to the Contractor within /4 calendar days. Delivery of added items (services) shall
continue at the same rate that like items are called for under the contract, unless the parties otherwise
agree.

(End of Clause)

4.2 FAR 52.217-9 Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 5
calendar days before the expiration of this contract; provided that the Government gives the Contractor a
preliminary written notice of its intent to extend at least 30 days before the contract expires. The
preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this
option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not
exceed 60 months.

(End of clause)

4.3 EPAAR 1552.237-72 Key personnel. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

Project manager / team lead to oversee and coordinate work outlined in RFTOP

5-1 EPA-J-52-101 LIST OF ATTACHMENTS

Attachment 1: QUALITY ASSURANCE SURVEILLANCE PLAN

6.2 Protests

No protest under FAR 33.1 is authorized, except for (1) a protest on the grounds that the order increases
the scope, period, or maximum value of the contract, or (2) protests in excess of $10 million may only be
filed with the Government Accountability Office (GAO) pursuant to FAR 33.104. Refer to FAR 16.50.5

EPA-H-09-106 TASK ORDER CONFLICT OF INTEREST CERTIFICATION

If specified in the Task Order the contractor shall provide the contracting officer a
conflict of interest certification within twenty (20) calendar days of receipt of the TO.
Where TO's are issued for work on or directly related to a site, the contractor is only
required to provide a conflict of interest certification for the first TO issued for that site.
For all subsequent work on that site, the Contractor has a continued obligation to search
and report any actual or potential conflicts of interest, but no additional conflict of
interest certifications are required.
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In the certification the Contractor must certify, to the best of the Contractor's knowledge
and belief, all actual or potential organizational conflicts of interest have been reported to
the Contracting Officer or that, to the best of the Contractor's knowledge and belief, no
actual or potential organizational conflicts of interest exist. In addition, the Contractor
must certify that its personnel who perform work under this TO or relating to this TO,
have been informed of their obligation to report personal and organizational conflicts of
interest to the Contractor. The certification shall also include a statement that the
Contractor recognizes its continuing obligation to identify and report any actual or
potential conflicts of interest arising during performance of this TO or other work relating
to this site. If not specified in the Task Order, the contractor shall comply with clause
entitled "TDD COI Notification."
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Pricing Document:

Offerors must complete Attachment 2, Pricing Document. Estimated hours are given for each
labor category for the base and option periods and will be used to develop the offeror’s price
proposal. All labor categories must be completed with a fully burdened labor rate. For
evaluation purposes Other Direct Costs (ODCs) are inserted at $2,250 per year.

*Note - The estimated number of labor hours and ODCs are for SOURCE EVALUATION
AND SELECTION PURPOSES ONLY. Actual labor hours and ODCs will depend on
EPA’s actual needs during performance. All rates for labor on this task order will be the
same for each labor category whether a prime or team subcontractor performs the work.
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ATTACHMENT 1

QUALITY ASSURANCE SURVEILLANCE PLAN QUALITY ASSURANCE

SURVEILLANCE PLAN
PERFORMANCE PERFORMANCE PERFORMANCE SURVEILLANCE INCENTIVES &
REQUIREMENT MEASURE (PM) STANDARD METHOD DISINCENTIVES
MANAGEMENT AND
COMMUNICATION:

The contractor shall maintain contact
with the EPA CO, COR, and
TOCOR throughout the performance
of the contract.

Contractor shall
immediately bring
potential problems to the
appropriate EPA
personnel and shall
recommend actions that
would mitigate or
resolve the problem.

Issues that impact
project schedules and
costs shall be brought to
the attention of the EPA
within 3-days of
occurrence.

All active task orders
will be reviewed by the
EPA to identify
unreported issues.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation of Business
Relations in the
Contractor Performance
Assessment Reporting
System (CPARS).

TIMELINESS:

For every Task Order awarded
establishing a firm, specific delivery
date for the generation of a report,
the contractor shall deliver such
report to the COR, TOCOR and CO
no later than the time specified in the
order’s PWS.

Deliverables and related
work must comply with
contractual timeliness
requirements. The
contractor will be
evaluated on its
responsiveness to all
task orders.

95% of all deliverables
and related work shall
be completed on time
within task schedule
and/or tech. direction
requirements.

100% inspection of all
deliverables and related
work by the TOCOR;
TOCOR will document
the timeliness of all
work requirements.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation of Timeliness
in the Contractor
Performance
Assessment Reporting
System (CPARS).

TECHNICAL QUALITY:

For every task order awarded, the
analyses conducted by the contractor
shall be factual, defensible, credible,
and based on sound scientific
methods. All data shall be collected
from reputable sources and quality
assurance measures shall be
conducted in accordance with the
agency requirements outlined in the
task orders.

All deliverables and
related work must be
complete, accurate,
thorough, and
professionally credible.

Data are 100% accurate;
review demonstrates a
high level of expertise
and credibility with
regard to personnel and
use of scientific
methodology. Task
Orders shall be
conducted in strict
conformance with
approved QA plans.
Outputs shall withstand
internal review by the
US EPA and outside
scientific reviewers.

EPA Staff will conduct
secondary reviews of
work completed by the
contractor. Feedback
will be provided.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation in the
category of Quality of
Product or Service in the
Contractor Performance
Assessment Reporting
System (CPARS).
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 16

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO00OO0O1 See Block 16C

6. ISSUED BY CODE [gpop 7. ADMINISTERED BY (If other than Item 6) mm|

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

Project Performance Company LLC
attn: |(b)4)

1760 0l1d Meadow Rd Ste 100

Mc Lean VA 22102

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 22496230 FACILITY CODE

X IEP-W-17-021
0001

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
09/15/2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended.  [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER  If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

X ORDER NO. IN ITEM 10A

43,103 (a) (3) - "Reflect other agreement of parties modifying the terms of contracts."

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not. is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 622496230

TOCOR: Karen Seeh. Ph: 202-566-1175
COR: Kim Farmer. Ph: 202-566-1792
TOCOR: Karen Seeh

The purpose of this modification is to:

1. Change the contract type from a Firm Fixed Price contract to a Time and Materials

contract;

2. Incorporate changes to the PWS: Removed "DERs" from Paragraph 1.2,

(see Attachment 1);

3. Incorporate a revised pricing document (see Attachment 2);

4. Increase CLIN 5 (Option Period 4) capacity by $760.00,

Continued ...

Removed Paragraph 1.6

from $454,032.00 to $454,792.00;

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Sheila Dolan

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA

be e n wlies

16C. DATE SIGNED
ELECTRONIG

REGMATURL | 11722 /2017

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-17-021/0001/P00001

PAGE OF

NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0005

and

5. Change the contract specialist from Tim Nyberg
to John Moua and contracting officer From Tim
Nyberg to Sheila Dolan.

CHANGES FOR LINE ITEM NUMBER: 5
Total Amount changed
from $454,032.00 to $454,792.00

Total Amount for this Modification: $760.00
New Total Amount for this Version: $454,792.00
New Total Amount for this Award: $2,461,286.00

All other terms and conditions remain unchanged
and in full effect.

Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/25/2017 to 07/24/2022

Change Item 0005 to read as follows (amount shown
is the total amount) :

Option Year 4: ITS BISS III FAl CROMERR Technical
Support
Period of Performance 09/16/21 - 09/15/22

(Option Line Item)
08/16/2021

454,792.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Project Title: Cross-Media Electronic Reporting Regulation (CROMERR) Technical and
Program Management Support

1. PERFORMANCE WORK STATEMENT (PWS)
1.1. Background and Purpose

The Cross-Media Electronic Reporting Regulation (CROMERR) published in the Federal Register on
October 13, 2005, provides the legal framework for electronic reporting under all of the EPA’s
environmental regulations including standards for transmission error checking, signature validation, and
preservation of a copy of record. CROMERR provides a uniform, technology neutral framework for
electronic reporting across all EPA programs; ensures that electronic reporting under EPA and EPA
authorized state programs does not compromise the enforceability of environmental programs; provides
states with a streamlined process for approval of their electronic reporting for all their EPA authorized
programs; and allows EPA programs to offer electronic reporting as they become ready without any
additional rule making beyond CROMERR. EPA program offices and states, tribes, and local
governments with delegated authority to implement EPA programs, must comply with the rule if the data
being submitted falls under 40 Code of Federal Regulation (CFR). The final rule, related Federal Register
notices, explanatory materials, and examples of EPA-approved systems under CROMERR can be
accessed online at www.epa.gov/cromerr.

The CROMERR Program is located in OIC. It provides implementation support that includes rule
interpretation, application review, outreach, and management of related processes. The program supports
an Agency-wide Technical Review Committee (TRC), with representatives from OEI, each of the
program offices and regions, as well as the Office of General Council (OGC), and the Office of
Enforcement and Compliance (OECA). The TRC reviews and recommends action on CROMERR
applications. Senior Agency officials are responsible for concurrence on the applications. CROMERR
applications and related business processes are managed in customer relationship management system
called the CROMERR Program and Stakeholder Management (PSM) System. The CROMERR PSM
System is a cloud based Salesforce application that is already in production.

1.2 Scope of Work

1 The Contractor shall conduct assessments of CROMERR applications and provide technical
assistance to applications and other program stakeholders.

2) The Contractor shall provide general and technical program support.
The contractor shall prepare a Quality Assurance Project Plan for this task order. See clause 2.1

For most deliverables, the EPA TOCOR will assign tentative due dates and instructions when work is
routed to the Contractor. If within three business days, the contractor expresses no concern regarding the
due date; the date shall be deemed settled by tacit agreement.

The contractor shall provide a monthly technical and financial progress report as per the contract, see
attached template. The report shall be submitted on or before the 15th of each month (following the
completion of the first reporting period), with a copy provided (preferably by email) to the EPA Contract
level COR and TOCOR. Among other data required, the report shall list each review action completed
(finished and delivered) during the reporting period, along with its data package bar code, number of
studies, percentage complete and labor hours (if required by task). These stipulations will not reduce any
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of the contractual monthly reporting obligations. Content and format of the monthly technical and
financial progress report must be intelligible and must be sufficient to support the agency's review of
invoicing, budget status, and technical progress. Any new reporting needs found may be requested by
technical direction to the degree permissible under the task order.

SCHEDULE OF DELIVERABLES:

direction in current EPA MS
Word version, via email, etc.,
Contractor has three business
days to respond to the

Deliverable Schedule Format/Distribution

Quality Assurance Project Plan Within 14 calendar days after | Email to Contract-level COR

http://www.epa.gov/quality/epa- task order is awarded and respective TOCOR

quality-management-tools-projects

Monthly Progress Report 15% of each month (following | Email a copy to the CO,
completion of 1* reporting Contract level COR and
period) TOCOR

Data Review Action Provided through technical MS Word (2013) or current

EPA compatible software
format, using acceptable
electronic media or via email
per action to the TOCOR

TOCOR any concerns, and
renegotiation regarding the
due date

1.3 TASKS

TASK 1: Conduct assessments of CROMERR applications

The contractor shall assess CROMERR applications for compliance with the CROMERR standards. This
work entails reviewing applications and accompanying attachments submitted to assess whether sufficient
information is provided to determine if all requirements of the CROMERR standards are met. The
contractor shall then produce documentation as to which standards have sufficient information in the
application to determine compliance and/or compliance concerns as well as what questions remaining for
those standards that do not have sufficient information. The contractor shall track this work in the
CROMERR PSM System.

Assumptions for base year:

* Assessments for 5 new CROMERR applications of significant complexity/length — typically, these are
applications for custom-developed systems.

* Assessments for 5 new CROMERR applications of abbreviated complexity/length — typically, these are
applications for off-the-shelf commercial systems

* 20 Partial/limited assessments conducted as part of ongoing technical assistance — typical example
might be an approved applicant looking to change their electronic reporting approach.

* Partial assessments for 6 third-party vendors for e-Manifest electronic signature.

Assessments are iterative in nature. Depending on the nature of the complexity, assessments are to be
delivered 2-4 weeks after receipt. The start dates for this work are unpredictable as applications are
submitted by CROMERR external stakeholders.
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In general, too, the complexity and volume of CROMERR application assessments is expected to decline
over the next 5 years because most states have already been approved for “enterprise” CROMERR
solutions and because most states and local governments currently pursued off-the shelf or EPA shared
service CROMERR solutions.

SCHEDULE OF DELIVERABLES:

Deliverable Schedule Format/Distribution
Application assessment Within 2-4 weeks after MS Word
application receipt

TASK 2: Provide technical and legal program support

The Contractor shall provide ongoing technical assistance to CROMERR applicants and other program
stakeholders. This work includes but is not limited to:

* arranging and leading meetings to discuss the results of application assessments as well as evaluating
options for meeting the CROMERR standards

» responding to legal, business process, and/or technical questions posed by CROMERR applicants and
other program stakeholders

* providing technical assistance to vendors and other implementation partners in the design and
development of CROMERR-compliant approaches

* supporting CROMERR TRC members, with focused support provided for EPA Office of Enforcement
and Compliance Assurance (OECA) and Office of General Counsel (OGC), in their roles related to the
implementation of CROMERR

The contractor shall track the above work in the CROMERR PSM System.

The Contractor shall also develop technical documents and other materials to support program
implementation. These may consist of, but are not limited to, development of templates for use in
commercial-off-the-shelf (COTS) system applications and preparation of other application guidance
materials.

Assumptions for base year:

* Providing support for 40 applicants, each needing 2 two-hour conference calls and related coordination
* Providing responses to 20 ad hoc legal or technical assistance inquiries of average complexity

* Weekly, one-hour coordination call with OECA and/or OGC plus related preparation and follow up.

* Coordination with EPA Central Data Exchange (CDX) Shared CROMERR Services; assume 2 hours
per week

* Coordination and technical assistance for EPA Office of Land and Emergency Management staff related
to e-Manifest; assume 2 hours per week

* Coordination and technical assistance for 6 third-party vendors for e-Manifest electronic signature.

* Drafting of 3 CROMERR Attorney General certifications.

* Preparation of 2 off-the-shelf system CROMERR system checklist form templates of average
complexity.

* Comprehensive update of CROMERR technical options documentation.
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Majority of work is iterative in nature, and the start dates for this work are unpredictable as requests for
assistance are submitted by CROMERR external stakeholders. Some work may further require
engagement and input from OECA or OGC or other parties. Therefore, delivery dates for technical
assistance can vary significantly. The general goal would be to provide an answer within 2-4 weeks of
the request.

In general, too, the complexity and volume of CROMERR technical assistance is expected to decline over
the next 5 years because most states have already been approved for “enterprise” CROMERR solutions
and because most states and local governments currently pursued off-the shelf or EPA shared service
CROMERR solutions.

SCHEDULE OF DELIVERABLES:

Deliverable Schedule Format/Distribution
Draft CROMERR Attorney General | 6-8 weeks after TOCOR MS Word
Certification request; reviewed by EPA
OGC
Template CROMERR System 6-12 weeks after TOCOR MS Word
Checklist for Oft-the-Shelf request; reviewed by vendor
Commercial Solution
Update of CROMERR Technical 3-4 revision rounds over 6 MS Word
Options Documentation month period; Final by
March 2018

TASK 3: Provide general program support

The Contractor shall provide general support in the implementation of the CROMERR program. This
work includes but is not limited to:

* Providing customer outreach support including contacting program stakeholders with information
provided by EPA and recording the results of this communication

* Providing training support including coordination and recording of online training sessions as well as
development and distribution of training materials

* Providing support in updating materials for the renewal of the CROMERR ICR every 3 years

* Providing support for ongoing/minor CROMERR website updates as well as periodic website redesigns
and development of new web content

» Participating in ongoing discussions and providing analyses related to CROMERR implementation.

Assumptions for base year:

* Renewal of CROMERR / CDX Information Collection Request (ICR) by April 2018

* Hosting 2 two-hour training sessions with materials developed by EPA

» Participating in 4 two-hour meetings related to CROMERR implementation

* Updating assessment of CROMERR benefits.

* Supporting materials development and response to comments related to EPA regulatory reform.
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SCHEDULE OF DELIVERABLES:

Assessment

month period; Final by
October 2017

Deliverable Schedule Format/Distribution
CROMERR / CDX ICR Renewal November 2017 MS Word and Excel
Package for OMB Review / Public

Comment

CROMERR / CDX ICR Final February 2018 MS Word

Renewal Package

Update of CROMERR Benefits 3-4 revision rounds over 3 MS Word

1.5 Acceptable Quality Level for Tasks

See Attachment: Quality Assurance Surveillance Plan

1.6 Method of surveillance

Not Applicable for this Task Order.

1.7 Period of Performance

The period of performance of this task order is:

Base: 12 months from date of award

Option 1: 12 months from option exercise
Option 2: 12 months from option exercise
Option 3: 12 months from option exercise
Option 4: 12 months from option exercise

1.8 Task Order Type (Firm Fixed Price or Time & Materials):

2. INSPECTION AND ACCEPTANCE

2.1 Quality Assurance Project Plan

The Contractor shall submit the following quality system documentation to the CO at the time frames

identified below:

Documentation

Specifications

Due

Quality Assurance Project
Plan for the Task Order

5) [dated 03/20/11]

EPA Requirements for Quality
Assurance Project Plans (QA/R- | TBD

This documentation can be found on the following EPA website — https://www.epa.gov/quality/epa-gar-5-
epa-requirements-quality-assurance-project-plans
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This documentation will be prepared in accordance with the specifications identified above or equivalent
specifications defined by EPA.

The Government will review and return the quality documentation, with comments, and indicating
approval or disapproval. If necessary, the contractor shall revise the documentation to address all

comments and shall submit the revised documentation to the government for approval.

The Contractor shall not commence work involving environmental data generation or use until the
Government has approved the quality documentation.

3. TASK ORDER ADMINISTRATION DATA
3.1 Contract Administration Representatives

Contracting Officer: Sheila Dolan, dolan.sheila@epa.gov

Contract Specialist: John Moua, moua.john@epa.gov

Contract Level Contracting Officer’s Representative: Kim Farmer, farmer.kim@epa.gov

Task Order Contracting Officer’s Representative: Karen Seeh, seeh.karen @epa.gov

3.2 INVOICING

Invoices shall be submitted in accordance with contract clause G.3 EPAAR 1552.232-70
SUBMISSION OF INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996).

4. TASK ORDER CLAUSES (WILL DEPEND ON IF THEY ’RE OPTIONS OR OPTIONAL TASKS)

4.1 FAR 52.217-7 Option for Increased Quantity -- Separately Priced Line Item (Mar 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an
option item (service), at the price stated in the Schedule. The Contracting Officer may exercise the option
by written notice to the Contractor within /4 calendar days. Delivery of added items (services) shall
continue at the same rate that like items are called for under the contract, unless the parties otherwise
agree.

(End of Clause)

4.2 FAR 52.217-9 Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 5
calendar days before the expiration of this contract; provided that the Government gives the Contractor a
preliminary written notice of its intent to extend at least 30 days before the contract expires. The
preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this
option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not
exceed 60 months.

(End of clause)
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4.3 EPAAR 1552.237-72 Key personnel. (APR 1984)
(a) The Contractor shall assign to this contract the following key personnel:
Project manager / team lead to oversee and coordinate work outlined in RFTOP
541 EPA-J-52-101 LIST OF ATTACHMENTS
Attachment 1: QUALITY ASSURANCE SURVEILLANCE PLAN

6.2 Protests

No protest under FAR 33.1 is authorized, except for (1) a protest on the grounds that the order increases
the scope, period, or maximum value of the contract, or (2) protests in excess of $10 million may only be
filed with the Government Accountability Office (GAO) pursuant to FAR 33.104. Refer to FAR 16.50.5

EPA-H-09-106 TASK ORDER CONFLICT OF INTEREST CERTIFICATION

If specified in the Task Order the contractor shall provide the contracting officer a
conflict of interest certification within twenty (20) calendar days of receipt of the TO.
Where TO's are issued for work on or directly related to a site, the contractor is only
required to provide a conflict of interest certification for the first TO issued for that site.
For all subsequent work on that site, the Contractor has a continued obligation to search
and report any actual or potential conflicts of interest, but no additional conflict of
interest certifications are required.

In the certification the Contractor must certify, to the best of the Contractor's knowledge
and belief, all actual or potential organizational conflicts of interest have been reported to
the Contracting Officer or that, to the best of the Contractor's knowledge and belief, no
actual or potential organizational conflicts of interest exist. In addition, the Contractor
must certify that its personnel who perform work under this TO or relating to this TO,
have been informed of their obligation to report personal and organizational conflicts of
interest to the Contractor. The certification shall also include a statement that the
Contractor recognizes its continuing obligation to identify and report any actual or
potential conflicts of interest arising during performance of this TO or other work relating
to this site. If not specified in the Task Order, the contractor shall comply with clause
entitled "TDD COI Notification."

Pricing Document:

Offerors must complete Attachment 2, Pricing Document. Estimated hours are given for each
labor category for the base and option periods and will be used to develop the offeror’s price
proposal. All labor categories must be completed with a fully burdened labor rate. For
evaluation purposes Other Direct Costs (ODCs) are inserted at $2,250 per year.

*Note - The estimated number of labor hours and ODCs are for SOURCE EVALUATION
AND SELECTION PURPOSES ONLY. Actual labor hours and ODCs will depend on
EPA’s actual needs during performance. All rates for labor on this task order will be the
same for each labor category whether a prime or team subcontractor performs the work.
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ATTACHMENT 1

QUALITY ASSURANCE SURVEILLANCE PLAN QUALITY ASSURANCE
SURVEILLANCE PLAN

PERFORMANCE PERFORMANCE PERFORMANCE SURVEILLANCE INCENTIVES &
REQUIREMENT MEASURE (PM) STANDARD METHOD DISINCENTIVES
MANAGEMENT AND
COMMUNICATION:

The contractor shall maintain contact
with the EPA CO, COR, and
TOCOR throughout the performance
of the contract.

Contractor shall
immediately bring
potential problems to the
appropriate EPA
personnel and shall
recommend actions that
would mitigate or
resolve the problem.

Issues that impact
project schedules and
costs shall be brought to
the attention of the EPA
within 3-days of

occurrence.

All active task orders
will be reviewed by the
EPA to identify
unreported issues.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation of Business
Relations in the
Contractor Performance
Assessment Reporting
System (CPARS).

TIMELINESS:

For every Task Order awarded
establishing a firm, specific delivery
date for the generation of a report,
the contractor shall deliver such
report to the COR, TOCOR and CO
no later than the time specified in the
order’s PWS.

Deliverables and related
work must comply with
contractual timeliness
requirements. The
contractor will be
evaluated on its
responsiveness to all
task orders.

95% of all deliverables
and related work shall
be completed on time
within task schedule
and/or tech. direction
requirements.

100% inspection of all
deliverables and related
work by the TOCOR;
TOCOR will document
the timeliness of all
work requirements.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation of Timeliness
in the Contractor
Performance
Assessment Reporting
System (CPARS).

TECHNICAL QUALITY:

For every task order awarded, the
analyses conducted by the contractor
shall be factual, defensible, credible,
and based on sound scientific
methods. All data shall be collected
from reputable sources and quality
assurance measures shall be
conducted in accordance with the
agency requirements outlined in the
task orders.

All deliverables and
related work must be
complete, accurate,
thorough, and
professionally credible.

Data are 100% accurate;
review demonstrates a
high level of expertise
and credibility with
regard to personnel and
use of scientific
methodology. Task
Orders shall be
conducted in strict
conformance with
approved QA plans.
Outputs shall withstand
internal review by the
US EPA and outside
scientific reviewers.

EPA Staff will conduct
secondary reviews of
work completed by the
contractor. Feedback
will be provided.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation in the
category of Quality of
Product or Service in the
Contractor Performance
Assessment Reporting
System (CPARS).
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 5

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO000O2 See Block 16C PR-OEI-18-00161

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than item 6) CODE |

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

Project Performance Company LLC

Attn:|(b)(4) 9B. DATED (SEE ITEM 11)
1760 Old Meadow Rd Ste 100

Mc Lean VA 22102
10A. MODIFICATION OF CONTRACT/ORDER NO.

X IEP-W-17-021
0001

10B. DATED (SEE ITEM 13)
CODE 622496230 FACILITY CODE 09/15/2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $38,774.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103A - "Limitation of Government's Obligation”

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230

TOCOR: Karen Seeh. Ph: 202-566-1175

COR: Kim Farmer. Ph: 202-566-1792

TOCOR: Karen Seeh

The purpose of this modification is to incrementally fund $38,774.00 to the task order.
All other terms and conditions remain unchanged and in full effect.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: $0.00

New Total Amount for this Version: $536,923.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

John Moua

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

ELETTRQNIC
SIGHATURE 01/02/2018

(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00002 2 5
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

New Total Amount for this Award: $2,461,286.00
Obligated Amount for this Modification: $38,774.00
New Total Obligated Amount for this Award:
$113,774.00

Incremental Funded Amount changed: from
$75,000.00 to $113,774.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $38,774.00
Incremental Funded Amount changed from $75,000.00
to $113,774.00

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-HM4-000HF1-2505-18HMEAS012-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) B
Budget Organization HM4
Program (PRC) OOOHF1
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 18HMEAS012-001
Quantity: 0
Amount: $38,774.00
Pereents 7.22152
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-17-021/0001/P00002

PAGE OF

NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/25/2017 to 07/24/2022

Change Item 0001 to read as follows (amount shown
is the obligated amount):

Base Year: ITS BISS III FAl CROMERR Technical
Support
Period of Performance 09/16/17 - 09/15/18

$25,000.00 was transferred from the base IDIQ
contract to this task order to satisfy the
minimum guarantee.

Incrementally Funded Amount: $113,774.00

Accounting Info:
17-18-B-HM4-ZZZHF1-2505-17HMEAS089-001 BFY: 17
EFY: 18 Fund: B Budget Org: HM4 Program (PRC) :
ZZZHF1 Budget (BOC): 2505 DCN - Line ID:
17HMEAS089-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
17-18-B-HM4-ZZZHF1-2505-17HMEAS089-001 BFY: 17
EFY: 18 Fund: B Budget Org: HM4 Program (PRC):
ZZZHF1 Budget (BOC): 2505 DCN - Line ID:
17HMEAS089-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:

17-T-HT1-ZZZHF8-2504-LEKM0000-17HTEAS015-002 BFY:

17 Fund: T Budget Org: HT1 Program (PRC): ZZZHFS8

Budget (BOC): 2504 Job #: LEKMO0O0OO DCN - Line ID:

17HTEAS015-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
18-19-B-HM4-000HF1-2505-18HMEAS012-001 BFY: 18
EFY: 19 Fund: B Budget Org: HM4 Program (PRC):
000HF1 Budget (BOC): 2505 DCN - Line ID:
18HMEAS012-001

Continued

536,923.00
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NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Funding Flag: Partial
Funded: $38,774.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



LOCAL CLAUSE - EPA-B-32-103A - Limitation of Government's Obligation

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line 0001 is severable and may be incrementally funded. For these items, the sum of $113,774.00 of the
total price is presently available for payment and allotted to this contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled, "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85% of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of
paragraphs (b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new
estimated period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:

RECAPITULATION Base Year:

PRIOR THIS NEW
AMOUNT MOD. AMOUNT
Total Maximum Amount: $536,923.00 $0.00 $536,923.00
Funded Amount: $75,000.00 $38,774.00 $113,774.00

Page 1 of 1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00003 See Block 16C PR-OEI-18-00225
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Project Performance Company LLC
Attn: [(b)4) 9B. DATED (SEE ITEM 11)
1760 O0ld Meadow Rd Ste 100
Mc Lean VA 22102
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021
0001
10B. DATED (SEE ITEM 13)
CODE 22496230 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $45,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X EPA-B-32-103A - "Limitation of Government's Obligation”
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230
TOCOR: Karen Seeh. Ph: 202-566-1175
COR: Kim Farmer. Phe 202-566-—17%92
TOCOR: Karen Seeh
The purpose of this modification is to incrementally fund $45,000.00 to the task order.
Additionally, this modification also corrects the LOGOs attachment from MOD P00002. The
most updated version incorporates the $25,000.00 that is pulled from the Base Contract.
Other terms and conditions remain unchanged.
LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
John Moua
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

ELETTRQNIC
SIGHATURE 03/05/2018

(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243
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NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $45,000.00
New Total Obligated Amount for this Award:
$158,774.00

Incremental Funded Amount changed: from
$113,774.00 to $158,774.00

Type of Bridge Vehicle* (See Help Text for more
info) changed to : N

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $45,000.00
Incremental Funded Amount changed from

$113,774.00 to $158,774.00

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-HM4-000HF1-2505-18HMEAS022-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) B
Budget Organization HM4
Program (PRC) OOOHF1
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 18HMEAS022-001
Quantity: 0
Amount: $45,000.00
Percent: 8.38109
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110
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REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-17-021/0001/P00003
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NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/25/2017 to 07/24/2022

Change Item 0001 to read as follows (amount shown
is the obligated amount):

Base Year: ITS BISS III FAl CROMERR Technical
Support
Period of Performance 09/16/17 - 09/15/18

$25,000.00 was transferred from the base IDIQ
contract to this task order to satisfy the
minimum guarantee.

Incrementally Funded Amount: $158,774.00

Accounting Info:
17-18-B-HM4-ZZZHF1-2505-17HMEAS089-001 BFY: 17
EFY: 18 Fund: B Budget Org: HM4 Program (PRC) :
ZZZHF1 Budget (BOC): 2505 DCN - Line ID:
17HMEAS089-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
17-18-B-HM4-ZZZHF1-2505-17HMEAS089-001 BFY: 17
EFY: 18 Fund: B Budget Org: HM4 Program (PRC):
ZZZHF1 Budget (BOC): 2505 DCN - Line ID:
17HMEAS089-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:

17-T-HT1-ZZZHF8-2504-LEKM0000-17HTEAS015-002 BFY:

17 Fund: T Budget Org: HT1 Program (PRC): ZZZHFS8

Budget (BOC): 2504 Job #: LEKMO0O0OO DCN - Line ID:

17HTEAS015-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
18-19-B-HM4-000HF1-2505-18HMEAS012-001 BFY: 18
EFY: 19 Fund: B Budget Org: HM4 Program (PRC):
000HF1 Budget (BOC): 2505 DCN - Line ID:
18HMEAS012-001

Continued

536,923.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
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FAR (48 CFR)53.110
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NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Funding Flag: Partial

Funded: $0.00

Accounting Info:
18-19-B-HM4-000HF1-2505-18HMEAS022-001 BFY: 18
EFY: 19 Fund: B Budget Org: HM4 Program (PRC):
000HF1 Budget (BOC): 2505 DCN - Line ID:
18HMEAS022-001

Funding Flag: Partial

Funded: $45,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



LOCAL CLAUSE - EPA-B-32-103A - Limitation of Government's Obligation

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line 0001 is severable and may be incrementally funded. For these items, the sum of $183,774.00 of the
total price is presently available for payment and allotted to this contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled, "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85% of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of
paragraphs (b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new
estimated period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:

RECAPITULATION Base Year:

PRIOR THIS NEW
AMOUNT MOD. AMOUNT
Total Maximum Amount: $536,923.00 $0.00 $536,923.00
Funded Amount: $138,774.00 $45,000.00 $183,774.00

Page 1 of 1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 5

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO000O4 See Block 16C PR-OEI-18-00345

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than item 6) CODE |

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

Project Performance Company LLC

attn: |[(b)4) 9B. DATED (SEE ITEM 11)
1760 0ld Meadow Rd Ste 100

Mc Lean VA 22102
10A. MODIFICATION OF CONTRACT/ORDER NO.

X IEP-W-17-021
0001

10B. DATED (SEE ITEM 13)
CODE 622496230 FACILITY CODE 09/15/2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $55,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103A - "Limitation of Government's Obligation”

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230

TOCOR: Karen Seeh. Ph: 202-566-1175

COR: Kim Farmer. Ph: 202-566-1792

TOCOR: Karen Seeh

The purpose of this modification is to incrementally fund $55,000 to the subject task
order.

Other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $55,000.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

John Moua

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

ELETTRQNIC
SIGHATURE 04/16/2018

(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243
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NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

New Total Obligated Amount for this Award:
$213,774.00

Incremental Funded Amount changed: from
$158,774.00 to $213,774.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this Modification: $55,000.00
Incremental Funded Amount changed from

$158,774.00 to $213,774.00

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-HM4-000HF1-2505-18HMEAS034-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) B
Budget Organization HM4
Program (PRC) OOOHF1
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 18HMEAS034-001
Quantity: 0
Amount: $55,000.00
Pereent: 10.24355
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/25/2017 to 07/24/2022

Change Item 0001 to read as follows (amount shown
is the obligated amount):

Base Year: ITS BISS III FAl CROMERR Technical
Continued

536,923.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110
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EP-W-17-021/0001/P00004 3 5
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Support
Period of Performance 09/16/17 - 09/15/18

$25,000.00 was transferred from the base IDIQ
contract to this task order to satisfy the
minimum guarantee.

Incrementally Funded Amount: $213,774.00

Accounting Info:
17-18-B-HM4-ZZZHF1-2505-17HMEAS089-001 BFY: 17
EFY: 18 Fund: B Budget Org: HM4 Program (PRC):
ZZZHF1 Budget (BOC): 2505 DCN - Line ID:
17HMEAS089-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
17-18-B-HM4-ZZZHF1-2505-17HMEAS089-001 BFY: 17
EFY: 18 Fund: B Budget Org: HM4 Program (PRC) :
ZZZHF1 Budget (BOC): 2505 DCN - Line ID:
17HMEAS089-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:

17-T-HT1-ZZZHF8-2504-LEKM0000-17HTEAS015-002 BFY:

17 Fund: T Budget Org: HT1l Program (PRC): ZZZHFS8

Budget (BOC): 2504 Job #: LEKMO0O0OO DCN - Line ID:

17HTEAS015-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
18-19-B-HM4-000HF1-2505-18HMEAS012-001 BFY: 18
EFY: 19 Fund: B Budget Org: HM4 Program (PRC):
000HF1 Budget (BOC): 2505 DCN - Line ID:
18HMEAS012-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
18-19-B-HM4-000HF1-2505-18HMEAS022-001 BFY: 18
EFY: 19 Fund: B Budget Org: HM4 Program (PRC):
000HF1 Budget (BOC): 2505 DCN - Line ID:
18HMEAS022-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
18-19-B-HM4-000HF1-2505-18HMEAS034-001 BFY: 18
EFY: 19 Fund: B Budget Org: HM4 Program (PRC) :
000HF1 Budget (BOC): 2505 DCN - Line ID:
18HMEAS034-001

Funding Flag: Partial

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
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NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Funded: $55,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



LOCAL CLAUSE - EPA-B-32-103A - Limitation of Government's Obligation

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line 0001 is severable and may be incrementally funded. For these items, the sum of $238,774.00 of the
total price is presently available for payment and allotted to this contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled, "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85% of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of
paragraphs (b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new
estimated period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:

RECAPITULATION Base Year:

PRIOR THIS NEW
AMOUNT MOD. AMOUNT
Total Maximum Amount: $536,923.00 $0.00 $536,923.00
Funded Amount: $183,774.00 $55,000.00 $238,774.00

Page 1 of 1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0005 See Block 16C PR-OLEM-18-00304
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Project Performance Company LLC
attn: [(b)4) 9B. DATED (SEE ITEM 11)
1760 O0ld Meadow Rd Ste 100
Mc Lean VA 22102
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021
0001
10B. DATED (SEE ITEM 13)
CODE 22496230 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $60,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103A Limitation of Government's Obligation

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230

TOCOR: Karen Seeh Ph: 202-566-1175

COR: Kim Farmer Ph: 202-566-1792

TOCOR: Karen Seeh Max Expire Date: 09/24/2022

The purpose of this modification is to obligate incremental funding in the amount of
$60,000.00 under the Base Period. The funding on this task order therefore increased by
$60,000.00 from $238,774.00 to $298,774.00 under the Base Period, which the contractor is
not authorized to exceed without prior written approval of the Contracting Officer. The
Base Period ceiling is $536,923.00. All other terms and conditions remain unchanged and in
full force and effect.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Manuela Meyer

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
L ) |l . LLCSTRONIG
R e O o e RIRMATMHE | 05/22/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00005 2 3
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $60,000.00
New Total Obligated Amount for this Award:
$298,774.00

Incremental Funded Amount changed: from
$238,774.00 to $298,774.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this Modification: $60,000.00
Incremental Funded Amount changed from

$238,774.00 to $298,774.00

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
16-18-M3-3100EEN-302DA1XQ1-2585-1831PDP008-002
Beginning FiscalYear 16

Ending Fiscal Year 18

Fund (Appropriation) M3

Budget Organization 3100EEN
Program (PRC) 302DA1XQ1

Budget (BOC) 2585

Job # (Site/Project) LCSDSCJO
Cost Organization

DCN-LineID 1831PDP008-002
Amount: $3,000.00

Subject To Funding: N

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
16-18-M3-3100EEN-302DA1XQ1-2585-1831PDP008-001
Beginning FiscalYear 16
Ending Fiscal Year 18

Fund (Appropriation) M3
Budget Organization 3100EEN
Program (PRC) 302DA1XQ1
Budget (BOC) 2585

Job # (Site/Project) LCSD00JO
Cost Organization

DCN-LineID 1831PDP008-001
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00005 3 3
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Amount: $57,000.00

Subject To Funding: N

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 09/16/2017 to 09/15/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00006 See Block 16C PR-OEI-18-00355
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Project Performance Company LLC
attn:|(b)(4) 9B. DATED (SEE ITEM 11)
1760 O0ld Meadow Rd Ste 100
Mc Lean VA 22102
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021
0001
10B. DATED (SEE ITEM 13)
CODE 22496230 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Tncorease: $8,703.44
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103A Limitation of Government's Obligation

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230

TOCOR: Karen Seeh Ph: 202-566-1175
COR: Kim Farmer Ph: 202-566-1792
TOCOR: Karen Seeh Max Expire Date: 09/24/2022

The purpose of this modification is to obligate funds in the amount of $8,703.44 under the
base year.

NEW ACCOUNTING CODE ADDED:
Account code:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Marisol Ventura

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. - - ELECTRGMIC
?’?’T:ﬁ!‘.'f,c#“ PR APy SIGHATURE 06/05/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-17-021/0001/P00006 2 2
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

17-18-B-HM4-ZZZHF1-2505-18HMEAS040-001
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) B
Budget Organization HM4
Program (PRC) ZZZHF1
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 18HMEAS040-001
Quantity: 0

Amount: $8,703.44

All other terms and conditions remain unchanged.

Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/16/2017 to 09/15/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00007 See Block 16C PR-OEI-18-00421
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Project Performance Company LLC
attn: [(0)4) 9B. DATED (SEE ITEM 11)
1760 O0ld Meadow Rd Ste 100
Mc Lean VA 22102
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021
0001
10B. DATED (SEE ITEM 13)
CODE 22496230 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $21,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X EPA-B-32-103A Limitation of Government's Obligation
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230
TOCOR: Shane Knipschild Max Expire Date: 09/24/2022
The purpose of this modification is to:
1) Obligate funds in the amount of $21,000.00 under the base year of this task order.
2) Change the TOCOR from Karen Seeh to Shane Knipschild.
NEW ACCOUNTING CODE ADDED:
Account code:
17-18-B-HM4-ZZZHF1-2505-18HMEAS042-001
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Marisol Ventura
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. - r ELECTRCOMIC
?’?’T:ﬁ!‘.'f,c#“ PR APy SIGHATURE 06/07/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00007 2 2
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) B
Budget Organization HM4
Program (PRC) ZZZHF1
Budget (BOC) 2505

Job # (Site/Project)
Cost Organization
DCN-LineID 18HMEASQ042-001
Quantity: 0

Amount: $2,452.56

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-HM4-000HF1-2505-18HMEAS042-002
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) B
Budget Organization HM4
Program (PRC) OOOHF1
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 18HMEASQ042-002
Quantity: 0

Amount: $18,547.44

All other terms and conditions remain unchanged.

Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/16/2017 to 09/15/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P000O0O8 See Block 16C
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Project Performance Company LLC
attn: [(b)4) 9B. DATED (SEE ITEM 11)
1760 O0ld Meadow Rd Ste 100
Mc Lean VA 22102
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021
0001
10B. DATED (SEE ITEM 13)
CODE 22496230 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $25,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230
TOCOR: Shane Knipschild Max Expire Date: 09/24/2022
The purpose of this administrative modification is to provide a 'fix it' modification to
correct the allocation of funding in EAS in the amount of $25,000.00 from the contract to
this task order. Funds in the amount of $25,000 were transferred from the contract to the
task order on the base task order but the action was not processed correctly in EAS.
In EAS ONLY, the funding on this task order for the base year increased to $328,477.44,
which now matches the obligations processed in CDW.
NOTE TO RTP: There is no action for RTP to process.
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Marisol Ventura
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00008 2 2
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

All other terms and conditions remain unchanged.
Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/16/2017 to 09/15/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0OQ09 See Block 16C PR-OEI-18-00474
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Project Performance Company LLC
attn: [(b)4) 9B. DATED (SEE ITEM 11)
1760 01d Meadow Rd Ste 100
Mc Lean VA 22102
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021
0001
10B. DATED (SEE ITEM 13)
CODE 22496230 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103A Limitation of Government's Obligation

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230

TOCOR: Shane Knipschild Max Expire Date: 09/24/2022

The purpose of this modification is to obligate incremental funding in the amount of
$50,000.00 under the Base Year. The funding on this task order therefore increased by
$50,000.00 from $328,477.44 to $378,477.44 under the Base Year, which the contractor is not
authorized to exceed without prior written approval of the Contracting Officer. The Base
Year ceiling is $536,923.00. All other terms and conditions remain unchanged and in full
force and effect.

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Manuela Meyer

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
L ) |l . LLCSTRONIG
R e O o e FIRMATMHE | 06/25/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00009 2 2
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this Modification: $50,000.00
New Total Obligated Amount for this Award:
$378,477.44

Incremental Funded Amount changed:from

$328,477.44 to $378,477.44

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this Modification: $50,000.00
Incremental Funded Amount changed from

$328,477.44 to $378,477.44

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-HM4-000HF1-2505-18HMEAS048-001
Beginning FiscalYear 18

Ending Fiscal Year 19

Fund (Appropriation) B

Budget Organization HM4

Program (PRC) OOOHF1

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization

DCN-LineID 18HMEAS048-001
Amount: $50,000.00

Subject To Funding: N

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/16/2017 to 09/15/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00Q10 See Block 16C
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Project Performance Company LLC
attn: [(b)4) 9B. DATED (SEE ITEM 11)
1760 O0ld Meadow Rd Ste 100
Mc Lean VA 22102
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021
0001
10B. DATED (SEE ITEM 13)
CODE 22496230 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -525,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103A Limitation of Government's Obligation

E. IMPORTANT: Contractor [is not. is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230

TOCOR: Shane Knipschild Max Expire Date: 09/24/2022

The purpose of this bilateral modification is to deobligate funds in the amount of $25,000
under the base year, since these were OEI/OITO funds that were transferred from the
the base IDIQ Contract to this task order in order to satisfy the minimum guarantee.

CHANGES FOR LINE ITEM NUMBER: 1

CHANGES FOR ACCOUNTING COCDE:
17-T-HT1-ZZZHF8-2504-LEKMO000-17HTEAS015-002
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Marisol Ventura

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. - - ELECTRGMIC
?’?’T:ﬁ!‘.'f,c#“ PR APy SIGHATURE 07/17/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00010 2 2
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E)

(F)

Amount:-$25,000.00

All other terms and conditions remain unchanged.
Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/16/2017 to 09/15/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00011 09/16/2018 PR-OEI-18-00543
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Proje Performance Company LLC
Attn: (b)(4) 9B. DATED (SEE ITEM 11)
1760 01d Meadow Rd Ste 100
Mc Lean VA 22102
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021
0001
10B. DATED (SEE ITEM 13)
CODE 622496230 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $75,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X 52.217-9 Option to Extend the Term of the Contract (Mar 2000)

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230

TOCOR: Shane Knipschild Max Expire Date: 09/24/2022

The purpose of this modification is to:

1) Exercise Option Period I with a period of performance of September 16, 2018 to September
15, 2019, and a not to exceed cost ceiling of $486,982.00;

2} Obligate incremental funding to Option Period I in the amount of $75,000.00, which the
contractor is not authorized to exceed without prior written approval of the Contracting
Officer; and

3} The services rendered are severable and time-and-materials under this task order.

All other terms and conditions remain unchanged and in full force and effect.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Marisol Ventura

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. - - ELECTRGMIC
?’?’T:ﬁ!‘.'f,c#“ PR APy SIGHATURE 09/05/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00011 2 2
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification: Exercise an Option

New Total Amount for this Version: $486,982.00
Obligated Amount for this Modification: $75,000.00
New Total Obligated Amount for this Award:
$428,477.44

Incremental Funded Amount changed: from
$353,477.44 to $428,477.44

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this Modification: $75,000.00
Incremental Funded Amount changed from $0.00 to
$75,000.00

Exercised option

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-HM4-000HF1-2505-18HMEAS061-001
Beginning FiscalYear 18

Ending Fiscal Year 19

Fund (Appropriation) B

Budget Organization HM4

Program (PRC) OOOHF1

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization

DCN-LineID 18HMEAS061-001
Amount: $75,000.00

Subject To Funding: N

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/16/2018 to 09/15/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0012 See Block 16C ER-QEL-12-00085
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) [9A- AMENDMENT OF SOLICITATION NO.
Project Performance Company LLC
attn: |[(b)4) 9B. DATED (SEE ITEM 11)
1760 01d Meadow Rd Ste 100
Mc Lean VA 22102
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021
0001
10B. DATED (SEE ITEM 13)
CODE 622496230 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $65,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103A Limitation of Government's Obligation

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230

TOCOR: Shane Knipschild Max Expire Date: 09/24/2022

The purpose of this modification is to obligate incremental funding in the amount of
$65,000.00 under Option Period I. The funding on this task order therefore increased by
$65,000.00 from $75,000.00 to $140,000.00 under the Option Period I, which the contractor
is not authorized to exceed without prior written approval of the Contracting Officer. The
Option Period I ceiling is $486,982.00. All other terms and conditions remain unchanged and
in full force and effect.

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Manuela Meyer

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
L ) |l . LLCSTRONIG
R e O o e FIRMATMHE 1 02/13/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00012 2 2
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this Modification: $65,000.00
New Total Obligated Amount for this Award:
$493,477.44

Incremental Funded Amount changed: from
$428,477.44 to $493,477.44

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this Modification: $65,000.00
Incremental Funded Amount changed from $75,000.00
to $140,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-B-HM4-000HF1-2505-19HMEAS003-001
Beginning FiscalYear 19

Ending Fiscal Year 20

Fund (Appropriation) B

Budget Organization HM4

Program (PRC) OOOHF1

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization

DCN-LineID 19HMEASQ03-001
Amount: $65,000.00

Subject To Funding: N

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/16/2018 to 09/15/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00013 See Block 16C
6. ISSUED BY CODE [HoaD 7. ADMINISTERED BY (If other than item 6) CODE |I TAD
HQAD ITAD
US Environmental Protection Agency US Environmental Protection Agency
William Jefferson Clinton Building 109 T.W. Alexander Drive
1200 Pennsylvania Avenue, N. W. Mail Code: AAQ005
Mail Code: 3803R Research Triangle Park NC 27709
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Project Performance Company LLC
attn: [(b)4) 9B. DATED (SEE ITEM 11)
1760 O0ld Meadow Rd Ste 100
Mc Lean VA 22102
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021
0001
10B. DATED (SEE ITEM 13)
CODE 22496230 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230

TOCOR: Shane Knipschild Max Expire Date: 09/24/2022

The purpose of this modification is to change the Contracting Officer from Marisol Ventura
to Darren Gann. All other terms and conditions remain unchanged and in full force and
effects

LIST OF CHANGES:
Reason for Modification: Other Administrative Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Marisol Ventura

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. - - ELECTRGMIC
?’?’T:ﬁ!‘.'f,c#“ PR APy SIGHATURE 02/28/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00013 2 2
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 09/16/2018 to 09/15/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

PO0014 See Block 16C PR-OEI-15-00185
6. ISSUED BY CODE |HQAD 7. ADMINISTERED BY (If other than fterm 6) CODE [ITAD
HQAD ITAD

US Environmental Protection Agency
William Jefferson Clinton Building

US Environmental Protection Agency
109 T.W. Alexander Drive

Mail Code: AAQ0QS
Research Triangle Park NC 27709

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.

Project Performance Company LLC

attn: |(b)4)
1760 0ld Meadow Rd Ste 100
Mc Lean VA 22102

9B. DATED (SEE ITEM 11)

% |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-021

0001

10B. DATED (SEE ITEM 13)
09/15/2017

CODE 22496230 FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided
each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $60,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103A Limitation of Government's Obligation

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 622496230

TOCOR: Shane Knipschild Max Expire Date: 09/24/2022

The purpose of this modification is the following:

1. Obligate incremental funding in the amount of $60,000.00 under the Option Year I -
CROMERR Technical Support.

2. Therefore, the funding on this task order increased by $60,000.00 from $140,000.00 to
$200,000.00 under the current Option Year I. The contractor is not authorized to exceed
this total amount without prior written approval of the Contracting Officer.

3. The Option Year 1 ceiling remains unchanged.

4. All other terms and conditions remain unchanged and in full force and effect.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Darren J. Gann

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

5 5 L SLFOTROML!
| [u a

SN R e 04/12/2019

(Signature of person authorized to sign) (Signature of Contracting Officer)

Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00014 2 3
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Total Amount for this Modification: $0.00
New Total Amount for this Version: $486,982.00
New Total Amount for this Award: $2,461,286.00
Obligated Amount for this Modification: $60,000.00
New Total Obligated Amount for this Award:
$553,477.44

Incremental Funded Amount changed: from
$493,477.44 to $553,477.44

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this Modification: $60,000.00
Incremental Funded Amount changed from

$140,000.00 to $200,000.00

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-B-HM4-000HF1-2505-HM42100-19HMEAS014-001
Beginning FiscalYear 19
Ending Fiscal Year 20

Fund (Appropriation) B
Budget Organization HM4
Program (PRC) OOOHF1
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization HM42100
DCN-LineID 19HMEAS014-001
Quantity: 0

Amount: $60,000.00
Percénts 12.32078

Subject To Funding: N
Payment Address:

Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-17-021/0001/P00014 3 3
NAME OF OFFEROR OR CONTRACTOR
Project Performance Company LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 09/16/2018 to 09/15/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
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FAR (48 CFR)53.110



